

State of California Department of Transportation Bid Summary

Bid Opening Date: 08/14/2025 Page 1 08/14/2025 Contract Number: 11-430234

Α

Project ID: 1118000029 SAN DIEGO COUNTY IN SAN DIEGO, CHULA VISTA AND NATIONAL **Contract Code:** CITY FROM 0.3 MILE SOUTH OF ROUTE 805/5 SEPARATION TO Location: 11-SD-805-0.1/14.6 Number of Items: 353

ROUTE 805/15 SEPARATION

Replace Conc Pvmt, construct Aux lane & bike trail, Elect, & landscape

DBE - 21.0% Federal Aid #1: ACIM-8051(647)E

Proposals Issued: Total Number of Working Days: 1150 Overrun/Underrun: -\$13,576,373.92 20 3 **Engineers Est:** \$152,335,231.92 Number of Bidders: % Over/Under Est: -8.91%

Bid Rank	Bid Amount	Bidder Id	Bidder Information (Name / Address / License Nu	mber / Phone / Fax)	Preference
1	\$138,758,858.00	VC0000020938	GRIFFITH COMPANY 3050 E. BIRCH ST BREA CA 92821	CSLB# 00000088 Phone (714) 984-5500 Fax (714) 854-0228	
2	\$147,212,549.00	VC2500003227	FLATIRON DRAGADOS CONSTRUCTORS, INC. 12121 SCRIPPS SUMMIT DRIVE, SUITE 400 SAN DIEGO CA 92131	CSLB# 1134655 Phone (760) 916-9100 Fax (707) 746-1603	
3	\$161,977,288.00	VC0000021122	SKANSKA USA CIVIL WEST CALIFORNIA 1995 AGUA MANSA ROAD RIVERSIDE CA 92509	CSLB# 00140069 Phone (951) 684-5360 Fax (951) 788-2449	

 Bid Opening Date: 08/14/2025
 Page 2

 Contract Number: 11-430234
 08/14/2025

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0001	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	2,000.00	2,000.00
0002	080060	LEVEL 2 CRITICAL PATH METHOD SCHEDULE	LS	LUMP SUM	175,000.00	175,000.00
0003	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	900.0	7,500.00	6,750,000.00
0004	090205	DISPUTE RESOLUTION BOARD ON-SITE MEETING	EA	22.0	6,000.00	132,000.00
0005	090210	HOURLY OFF-SITE DISPUTE-RESOLUTION-BOARD-RELATED TASKS	HR	120.0	200.00	24,000.00
0006	100100	DEVELOP WATER SUPPLY	LS	LUMP SUM	100,000.00	100,000.00
0007	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	450,000.00	450,000.00
8000	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	6,299,994.90	6,299,994.90
0009	120101	TRAFFIC CONTROL SUPERVISOR	DAY	630.0	2,000.00	1,260,000.00
0010	120103	STATIONARY IMPACT ATTENUATOR VEHICLE	DAY	450.0	600.00	270,000.00
0011	120120	TYPE III BARRICADE	EA	8.0	1,100.00	8,800.00
0012	120149	TEMPORARY PAVEMENT MARKING (PAINT)	SQFT	1,570.0	10.20	16,014.00
0013	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	353,000.0	0.26	91,780.00
0014	120165	CHANNELIZER (SURFACE MOUNTED)	EA	120.0	200.00	24,000.00
0015	120195	TRAFFIC DRUM	EA	750.0	80.00	60,000.00
0016	120205	PORTABLE FLASHING BEACONS (EA)	EA	150.0	350.00	52,500.00
0017	120207	PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM	DAY	630.0	650.00	409,500.00
0018	120300	TEMPORARY PAVEMENT MARKER	EA	6,770.0	4.20	28,434.00
0019	120320	TEMPORARY BARRIER SYSTEM	LF	160,000.0	13.00	2,080,000.00
0020	124000	TEMPORARY PEDESTRIAN ACCESS ROUTE	LS	LUMP SUM	85,000.00	85,000.00
0021	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	20.0	10,000.00	200,000.00
0022	129100	TEMPORARY CRASH CUSHION MODULE	EA	520.0	250.00	130,000.00
0023	129105	TEMPORARY CRASH CUSHION TL-2	EA	4.0	5,000.00	20,000.00
0024	129108	TEMPORARY CRASH CUSHION TL-3	EA	140.0	2,000.00	280,000.00
0025	129152	TEMPORARY RADAR SPEED FEEDBACK SIGN SYSTEM	EA	8.0	15,000.00	120,000.00

 Bid Opening Date: 08/14/2025
 Page 3

 Contract Number: 11-430234
 08/14/2025

Item No.		Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0026		130100	JOB SITE MANAGEMENT	LS	LUMP SUM	350,000.00	350,000.00
0027		130301	STORMWATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	7,500.00	7,500.00
0028		130321	STORMWATER SAMPLING AND ANALYSIS DAY	EA	30.0	1,200.00	36,000.00
0029		130331	STORMWATER ANNUAL REPORT	EA	4.0	3,000.00	12,000.00
0030		130520	TEMPORARY HYDRAULIC MULCH	SQYD	23,300.0	0.70	16,310.00
0031		130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	620.0	325.00	201,500.00
0032		130640	TEMPORARY FIBER ROLL	LF	34,800.0	5.00	174,000.00
0033		130680	TEMPORARY SILT FENCE	LF	11,600.0	10.30	119,480.00
0034		130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	10.0	8,500.00	85,000.00
0035		130730	STREET SWEEPING	LS	LUMP SUM	200,000.00	200,000.00
0036		130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	95,000.00	95,000.00
0037		013637	TEMPORARY WATER MANAGEMENT SYSTEM	LS	LUMP SUM	269,000.00	269,000.00
0038		038275	MANAGE SOLID WASTE GENERATED BY THE PUBLIC	HR	1,840.0	200.00	368,000.00
0039		141120	TREATED WOOD WASTE	LB	210,000.0	0.40	84,000.00
0040		153247	REMOVE CONCRETE (MISCELLANEOUS) (CY)	CY	240.0	145.00	34,800.00
0041		037522	TEMPORARY PROTECTION FENCE (ROPE)	LF	9,340.0	11.00	102,740.00
0042		170103	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	500,000.00	500,000.00
0043		190101	ROADWAY EXCAVATION	CY	40,400.0	83.00	3,353,200.00
0044		190105	ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD)	CY	5,540.0	225.00	1,246,500.00
0045		190163	ROADWAY EXCAVATION (TYPE R-1) (AERIALLY DEPOSITED LEAD)	CY	14,400.0	30.00	432,000.00
0046	F	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	67.0	340.00	22,780.00
0047		048559	STRUCTURE EXCAVATION (TYPE Z-2, AERIALLY DEPOSITED LEAD)	CY	4,790.0	260.00	1,245,400.00
0048	F	192020	STRUCTURE EXCAVATION (TYPE D)	CY	17.0	410.00	6,970.00
0049	F	192037	STRUCTURE EXCAVATION (RETAINING WALL)	CY	77.0	10.00	770.00
0050	F	193001	STRUCTURE BACKFILL	CY	12,000.0	55.00	660,000.00

Item No.		Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0051	F	193003	STRUCTURE BACKFILL (BRIDGE)	CY	99.0	550.00	54,450.00
0052	F	193013	STRUCTURE BACKFILL (RETAINING WALL)	CY	3,247.0	170.00	551,990.00
0053	F	193028	STRUCTURE BACKFILL (SOIL NAIL WALL)	CY	189.0	1,000.00	189,000.00
0054	F	193031	PERVIOUS BACKFILL MATERIAL (RETAINING WALL)	CY	117.0	1,400.00	163,800.00
0055		200002	ROADSIDE CLEARING	LS	LUMP SUM	880,000.00	880,000.00
0056		200052	PRUNE EXISTING PLANTS	LS	LUMP SUM	97,000.00	97,000.00
0057		200122	WEED GERMINATION	SQYD	181,000.0	0.92	166,520.00
0058		202038	PACKET FERTILIZER	EA	69,500.0	0.25	17,375.00
0059		202039	SLOW-RELEASE FERTILIZER	LB	1,070.0	0.82	877.40
0060	F	014211	PLANT (GROUP H) (CARPOBROTUS EDULIS)	EA	148,095.0	0.67	99,223.65
0061		204008	PLANT (GROUP H)	EA	170.0	7.50	1,275.00
0062		204035	PLANT (GROUP A)	EA	65,000.0	9.20	598,000.00
0063		204036	PLANT (GROUP B)	EA	280.0	29.50	8,260.00
0064		204038	PLANT (GROUP U)	EA	840.0	217.00	182,280.00
0065		204045	SOD	SQYD	440.0	41.00	18,040.00
0066		204096	MAINTAIN EXISTING PLANTED AREAS	LS	LUMP SUM	87,000.00	87,000.00
0067		204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM	153,000.00	153,000.00
0068		205035	WOOD MULCH	CY	4,050.0	39.00	157,950.00
0069		037854	GRAVEL MULCH (TYPE 1)	SQFT	21,800.0	3.70	80,660.00
0070		037855	GRAVEL MULCH (TYPE 2)	SQFT	25,800.0	4.75	122,550.00
0071		206400	CHECK AND TEST EXISTING IRRIGATION FACILITIES	LS	LUMP SUM	51,000.00	51,000.00
0072		206402	OPERATE EXISTING IRRIGATION FACILITIES	LS	LUMP SUM	159,000.00	159,000.00
0073		206405	REMOVE IRRIGATION FACILITY	LS	LUMP SUM	103,000.00	103,000.00
0074		206560	CONTROL AND NEUTRAL CONDUCTORS	LS	LUMP SUM	251,000.00	251,000.00
0075		206562	1" REMOTE CONTROL VALVE	EA	46.0	650.00	29,900.00

Item No.		Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0076	2	206564	1 1/2" REMOTE CONTROL VALVE	EA	260.0	680.00	176,800.00
0077	(037939	2" REMOTE CONTROL VALVE (MASTER)	EA	14.0	780.00	10,920.00
0078	(017699	48 STATION IRRIGATION CONTROLLERS AND ENCLOSURE '197A' AND '197B'	EA	1.0	27,000.00	27,000.00
0079	(017700	48 STATION IRRIGATION CONTROLLERS AND ENCLOSURE '198A' AND '198B'	EA	1.0	26,650.00	26,650.00
0800	(017701	48 STATION IRRIGATION CONTROLLERS AND ENCLOSURE '199A' AND '199B'	EA	1.0	26,650.00	26,650.00
0081	(017702	48 STATION IRRIGATION CONTROLLERS AND ENCLOSURE '203A' AND '203B'	EA	1.0	30,000.00	30,000.00
0082	(017703	48 STATION IRRIGATION CONTROLLERS AND ENCLOSURE '205A' AND '205B'	EA	1.0	30,000.00	30,000.00
0083	(017704	48 STATION IRRIGATION CONTROLLERS AND ENCLOSURE '205C' AND '205D'	EA	1.0	26,650.00	26,650.00
0084	(017705	48 STATION IRRIGATION CONTROLLERS AND ENCLOSURE '208A' AND '208B'	EA	1.0	26,650.00	26,650.00
0085	(017706	48 STATION IRRIGATION CONTROLLERS AND ENCLOSURE '209A' AND '209B'	EA	1.0	26,650.00	26,650.00
0086	(017689	48 STATION IRRIGATION CONTROLLER AND ENCLOSURE '200A'	EA	1.0	15,000.00	15,000.00
0087	(017690	48 STATION IRRIGATION CONTROLLER AND ENCLOSURE '201A'	EA	1.0	15,000.00	15,000.00
8800	(017691	48 STATION IRRIGATION CONTROLLER AND ENCLOSURE '202A'	EA	1.0	15,000.00	15,000.00
0089	(017692	48 STATION IRRIGATION CONTROLLER AND ENCLOSURE '203C'	EA	1.0	16,500.00	16,500.00
0090	(017693	48 STATION IRRIGATION CONTROLLER AND ENCLOSURE '203D'	EA	1.0	16,500.00	16,500.00
0091	(017694	48 STATION IRRIGATION CONTROLLER AND ENCLOSURE '204A'	EA	1.0	15,400.00	15,400.00
0092	(017695	48 STATION IRRIGATION CONTROLLER AND ENCLOSURE '206A'	EA	1.0	15,400.00	15,400.00
0093	(017696	48 STATION IRRIGATION CONTROLLER AND ENCLOSURE '207A'	EA	1.0	18,500.00	18,500.00
0094	(017697	48 STATION IRRIGATION CONTROLLER AND ENCLOSURE '207B'	EA	1.0	16,400.00	16,400.00
0095	(017698	48 STATION IRRIGATION CONTROLLER AND ENCLOSURE '210A'	EA	1.0	15,500.00	15,500.00
0096	(017707	MODIFY IRRGIATION CONTROLLERS AND ENCLOSURE '148B'	EA	1.0	1,025.00	1,025.00
0097	(017708	MODIFY IRRGIATION CONTROLLERS AND ENCLOSURE '97G'	EA	1.0	1,025.00	1,025.00
0098	(017709	MODIFY IRRIGATION CONTROLLERS AND ENCLOSURE '84A'	EA	1.0	1,850.00	1,850.00
0099	2	206950	RECYCLED WATER IDENTIFICATION AND WARNING SIGNS	LS	LUMP SUM	6,000.00	6,000.00
0100	F 2	208029	4" SUPPLY LINE (BRIDGE)	LF	204.0	390.00	79,560.00

 Bid Opening Date: 08/14/2025
 Page 6

 Contract Number: 11-430234
 08/14/2025

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0101	208416	CERTIFY EXISTING BACKFLOW PREVENTERS	LS	LUMP SUM	8,500.00	8,500.00
0102	208426	2" BACKFLOW PREVENTER ASSEMBLY	EA	1.0	7,200.00	7,200.00
0103	208442	FLOW SENSOR	EA	14.0	1,750.00	24,500.00
0104	208445	TREE WELL SPRINKLER ASSEMBLY	EA	2,110.0	63.00	132,930.00
0105	208446	RISER SPRINKLER ASSEMBLY (GEAR DRIVEN)	EA	890.0	68.00	60,520.00
0106	208447	POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN)	EA	1,010.0	115.00	116,150.00
0107	208448	RISER SPRINKLER ASSEMBLY	EA	8.0	46.00	368.00
0108	208449	POP-UP SPRINKLER ASSEMBLY	EA	9.0	48.00	432.00
0109	208565	REPLACE VALVE BOX COVER	EA	550.0	73.00	40,150.00
0110	208575	2" GATE VALVE	EA	71.0	775.00	55,025.00
0111	208588	3" GATE VALVE	EA	28.0	1,540.00	43,120.00
0112 F	208595	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	61,151.0	6.60	403,596.60
0113 F	208596	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	26,633.0	7.00	186,431.00
0114 F	208597	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	9,612.0	7.20	69,206.40
0115 F	208598	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	15,660.0	7.50	117,450.00
0116 F	208599	2 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	3,820.0	12.30	46,986.00
0117 F	208607	3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	LF	28,277.0	16.00	452,432.00
0118	038469	2" COMBINATION AIR RELEASE VALVE	EA	22.0	1,540.00	33,880.00
0119	208688	PVC PIPE CONDUIT	LF	480.0	360.00	172,800.00
0120 F	208690	PVC PIPE CONDUIT (SLEEVE)	LF	276.0	323.00	89,148.00
0121	208738	8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	LF	870.0	118.00	102,660.00
0122	210430	HYDROSEED	SQFT	1,590,000.0	0.12	190,800.00
0123	210610	COMPOST (CY)	CY	2,600.0	51.00	132,600.00
0124	210630	INCORPORATE MATERIALS	SQFT	267,000.0	0.09	24,030.00
0125	260203	CLASS 2 AGGREGATE BASE (CY)	CY	14,400.0	50.00	720,000.00

 Bid Opening Date: 08/14/2025
 Page 7

 Contract Number: 11-430234
 08/14/2025

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0126	280015	LEAN CONCRETE BASE RAPID SETTING	CY	3,240.0	465.00	1,506,600.00
0127	360200	BASE BOND BREAKER	SQYD	3,910.0	4.00	15,640.00
0128	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TON	1.8	5,000.00	9,000.00
0129	390132	HOT MIX ASPHALT (TYPE A)	TON	28,000.0	141.00	3,948,000.00
0130	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	20,100.0	162.00	3,256,200.00
0131	394073	PLACE HOT MIX ASPHALT DIKE (TYPE A)	LF	2,690.0	15.00	40,350.00
0132	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	1,900.0	7.00	13,300.00
0133	394075	PLACE HOT MIX ASPHALT DIKE (TYPE D)	LF	230.0	7.00	1,610.00
0134	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	15,400.0	7.00	107,800.00
0135	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	11,600.0	7.00	81,200.00
0136	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	120.0	150.00	18,000.00
0137	397005	TACK COAT	TON	170.0	900.00	153,000.00
0138	398001	REMOVE ASPHALT CONCRETE PAVEMENT (SQFT)	SQFT	12,100.0	2.00	24,200.00
0139	398100	REMOVE ASPHALT CONCRETE DIKE	LF	29,000.0	2.50	72,500.00
0140	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	193,000.0	4.50	868,500.00
0141	401050	JOINTED PLAIN CONCRETE PAVEMENT	CY	14,900.0	460.00	6,854,000.00
0142	401055	JOINTED PLAIN CONCRETE PAVEMENT (RSC)	CY	8,030.0	665.00	5,339,950.00
0143	410096	DRILL AND BOND (DOWEL BAR)	EA	2,130.0	28.00	59,640.00
0144	411105	INDIVIDUAL SLAB REPLACEMENT (RSC)	CY	920.0	1,600.00	1,472,000.00
0145	414201	JOINT SEAL (SILICONE)	LF	45,100.0	9.00	405,900.00
0146	414241	ISOLATION JOINT SEAL (SILICONE)	LF	72,000.0	8.00	576,000.00
0147	420201	GRIND EXISTING CONCRETE PAVEMENT	SQYD	288,000.0	4.20	1,209,600.00
0148	460300	SOIL NAIL	LF	19,774.0	66.50	1,314,971.00
0149 F	475000	RETAINING WALL STEM (TYPE 6)	SQFT	5,500.0	60.00	330,000.00
0150 F	475010	RETAINING WALL (MASONRY WALL)	SQFT	574.0	120.00	68,880.00

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0151	490605	36" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	169.0	1,300.00	219,700.00
0152	490607	48" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	179.0	1,025.00	183,475.00
0153	490611	72" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	205.0	1,900.00	389,500.00
0154	498052	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	420.0	1,560.00	655,200.00
0155	498056	72" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	260.0	2,000.00	520,000.00
0156	500001	PRESTRESSING CAST-IN-PLACE CONCRETE	LS	LUMP SUM	123,000.00	123,000.00
0157 F	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	13.0	2,660.00	34,580.00
0158 F	510053	STRUCTURAL CONCRETE, BRIDGE	CY	405.0	4,700.00	1,903,500.00
0159 F	510054	STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER)	CY	238.0	450.00	107,100.00
0160 F	510060	STRUCTURAL CONCRETE, RETAINING WALL	CY	1,300.0	1,120.00	1,456,000.00
0161	046697	STRUCTURAL CONCRETE, WALL FACING	CY	934.0	2,040.00	1,905,360.00
0162 F	510085	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ)	CY	8.0	5,100.00	40,800.00
0163 F	510086	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)	CY	44.0	1,420.00	62,480.00
0164	510087	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	CY	2,358.0	1,575.00	3,713,850.00
0165 F	510094	STRUCTURAL CONCRETE, DRAINAGE INLET	CY	150.0	4,200.00	630,000.00
0166 F	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	16.0	5,500.00	88,000.00
0167 F	510526	MINOR CONCRETE (BACKFILL)	CY	217.0	415.00	90,055.00
0168	510800	PAVING NOTCH EXTENSION	CF	807.0	350.00	282,450.00
0169	048833	CONCRETE SURFACE TEXTURE (FRACTURED FLUTE)	SQFT	8,354.0	34.00	284,036.00
0170	511015	CONCRETE SURFACE TEXTURE (FRACTURED RIB)	SQFT	8,912.0	20.00	178,240.00
0171	048368	CONCRETE SURFACE TEXTURE (ASHLAR TILE)	SQFT	6,463.0	45.00	290,835.00
0172	017718	CONCRETE SURFACE TEXTURE (LARGE STRIATED)	SQFT	5,500.0	32.00	176,000.00
0173	048541	CONCRETE SURFACE TEXTURE (TRAPEZOIDAL RIB)	SQFT	86.0	138.00	11,868.00
0174	511106	DRILL AND BOND DOWEL	LF	16.0	66.00	1,056.00
0175	511118	CLEAN EXPANSION JOINT	LF	677.0	106.00	71,762.00

 Bid Opening Date: 08/14/2025
 Page 9

 Contract Number: 11-430234
 08/14/2025

Item No.		Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0176		519081	JOINT SEAL (MR 1/2")	LF	459.0	109.00	50,031.00
0177		519088	JOINT SEAL (MR 1")	LF	385.0	151.00	58,135.00
0178		519091	JOINT SEAL (MR 1 1/2")	LF	722.0	250.00	180,500.00
0179		519100	JOINT SEAL (MR 2")	LF	637.0	200.00	127,400.00
0180		519102	JOINT SEAL (TYPE AL)	LF	168.0	195.00	32,760.00
0181		519204	STRIP JOINT SEAL ASSEMBLY (MR 2 1/2")	LF	14.0	1,830.00	25,620.00
0182		519205	STRIP JOINT SEAL ASSEMBLY (MR 3")	LF	14.0	1,830.00	25,620.00
0183		046951	BAR REINFORCING STEEL (SOIL NAIL WALL)	LB	59,483.0	2.30	136,810.90
0184	F	520100	BAR REINFORCING STEEL (WALL FACING)	LB	40,148.0	2.00	80,296.00
0185	F	520102	BAR REINFORCING STEEL (BRIDGE)	LB	277,430.0	1.60	443,888.00
0186	F	520103	BAR REINFORCING STEEL (RETAINING WALL)	LB	319,839.0	1.25	399,798.75
0187	F	520120	HEADED BAR REINFORCEMENT	EA	24.0	8.50	204.00
0188	F	530200	STRUCTURAL SHOTCRETE	CY	263.0	1,700.00	447,100.00
0189	F	560223	FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY)	LB	7,620.0	8.20	62,484.00
0190	F	560224	INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY)	LB	7,620.0	8.20	62,484.00
0191		560226	FURNISH SIGN STRUCTURE (VERSATILE TRUSS)	LB	657,000.0	8.50	5,584,500.00
0192		560227	INSTALL SIGN STRUCTURE (VERSATILE TRUSS)	LB	657,000.0	0.50	328,500.00
0193		560230	ALUMINUM WALKWAY GRATING (VERSATILE TRUSS)	SQFT	1,840.0	105.00	193,200.00
0194		568040	REMOVE PEDESTRIAN BARRICADE	EA	8.0	1,350.00	10,800.00
0195		568046	REMOVE SIGN STRUCTURE (EA)	EA	18.0	8,350.00	150,300.00
0196		568050	REMOVE BRIDGE MOUNTED SIGN	EA	6.0	2,100.00	12,600.00
0197		568060	MODIFY SIGN STRUCTURE	EA	1.0	5,200.00	5,200.00
0198		600001	PUBLIC SAFETY PLAN	LS	LUMP SUM	42,000.00	42,000.00
0199		600003	INJECT CRACK (EPOXY)	LF	48.0	200.00	9,600.00
0200		600011	RAPID SETTING CONCRETE (PATCH)	CF	236.0	444.00	104,784.00

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0201	600013	REPAIR SPALLED SURFACE AREA	SQFT	160.0	500.00	80,000.00
0202	600023	REMOVE RETAINING WALL (PORTION) (CY)	CY	217.0	340.00	73,780.00
0203	600027	REMOVE RETAINING WALL (PORTION) (LS)	LS	LUMP SUM	30,000.00	30,000.00
0204	600033	REMOVE UNSOUND CONCRETE	CF	236.0	530.00	125,080.00
0205	600037	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	18,877.0	1.30	24,540.10
0206 F	600045	TREAT BRIDGE DECK	SQFT	18,877.0	1.50	28,315.50
0207	600047	FURNISH BRIDGE DECK TREATMENT MATERIAL	GAL	210.0	68.00	14,280.00
0208	600114	BRIDGE REMOVAL (PORTION)	LS	LUMP SUM	65,000.00	65,000.00
0209	650014	18" REINFORCED CONCRETE PIPE	LF	670.0	175.00	117,250.00
0210	650018	24" REINFORCED CONCRETE PIPE	LF	2,050.0	160.00	328,000.00
0211	650026	36" REINFORCED CONCRETE PIPE	LF	85.0	860.00	73,100.00
0212	650034	48" REINFORCED CONCRETE PIPE	LF	1,170.0	520.00	608,400.00
0213	665017	18" CORRUGATED STEEL PIPE (.079" THICK)	LF	26.0	380.00	9,880.00
0214	665031	30" CORRUGATED STEEL PIPE (.079" THICK)	LF	590.0	215.00	126,850.00
0215	665046	48" CORRUGATED STEEL PIPE (.079" THICK)	LF	1,080.0	350.00	378,000.00
0216	665064	78" CORRUGATED STEEL PIPE (.138" THICK)	LF	1,150.0	1,050.00	1,207,500.00
0217	048081	4" PLASTIC PIPE (RETAINING WALL DRAIN)	LF	500.0	117.00	58,500.00
0218	690105	8" CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK)	LF	51.0	575.00	29,325.00
0219	017710	12" POLYMERIC SHEET COATED CORRUGATED STEEL PIPE DOWNDRAIN (0.109" THICK)	LF	130.0	284.00	36,920.00
0220	039807	18" POLYMERIC SHEET COATED CORRUGATED STEEL PIPE DOWNDRAIN (0.109" THICK)	LF	260.0	294.00	76,440.00
0221	037074	24" POLYMERIC SHEET COATED CORRUGATED STEEL PIPE DOWNDRAIN (0.109" THICK)	LF	66.0	380.00	25,080.00
0222	017711	36" POLYMERIC SHEET COATED CORRUGATED STEEL PIPE DOWNDRAIN (0.109" THICK)	LF	110.0	400.00	44,000.00
0223	692005	12" ENTRANCE TAPER	EA	1.0	4,100.00	4,100.00

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0224	700617	DRAINAGE INLET MARKER	EA	8.0	434.00	3,472.00
0225	700640	36" CORRUGATED STEEL PIPE INLET (.138" THICK)	LF	37.0	3,400.00	125,800.00
0226	015565	PIPE DOME (WALL DRAIN)	EA	51.0	2,450.00	124,950.00
0227	705204	18" CONCRETE FLARED END SECTION	EA	1.0	7,400.00	7,400.00
0228	705206	24" CONCRETE FLARED END SECTION	EA	1.0	8,000.00	8,000.00
0229	705210	36" CONCRETE FLARED END SECTION	EA	1.0	9,000.00	9,000.00
0230	710132	REMOVE CULVERT (LF)	LF	520.0	46.00	23,920.00
0231	710150	REMOVE INLET	EA	11.0	2,200.00	24,200.00
0232	710166	REMOVE ASPHALT CONCRETE OVERSIDE DRAIN	EA	5.0	1,100.00	5,500.00
0233	710196	ADJUST INLET	EA	2.0	13,000.00	26,000.00
0234	710262	CAP INLET	EA	2.0	10,850.00	21,700.00
0235	710360	CLEANING, INSPECTING, AND PREPARING CULVERT (LF)	LF	1,870.0	130.00	243,100.00
0236	710362	CULVERT CONTACT GROUTING	CY	1.0	30,000.00	30,000.00
0237	710366	CONCRETE INVERT PAVING	CY	130.0	5,100.00	663,000.00
0238	710380	18" CURED-IN-PLACE PIPELINER	LF	74.0	315.00	23,310.00
0239	710384	24" CURED-IN-PLACE PIPELINER	LF	310.0	395.00	122,450.00
0240	720008	REMOVE SLOPE PAVING (SQYD)	SQYD	3,610.0	125.00	451,250.00
0241	721420	CONCRETE (DITCH LINING)	CY	210.0	875.00	183,750.00
0242	721810	SLOPE PAVING (CONCRETE)	CY	52.0	1,850.00	96,200.00
0243	721812	SLOPE PAVING (CONCRETE PAVERS)	SQFT	28,192.0	23.50	662,512.00
0244	721813	SLOPE PAVING (EXPOSED AGGREGATE)	CY	26.0	2,700.00	70,200.00
0245	048359	SLOPE PAVING (ROCK COBBLE) (SQFT)	SQFT	4,505.0	77.00	346,885.00
0246	723070	ROCK SLOPE PROTECTION (150 LB, CLASS III, METHOD B) (CY)	CY	10.0	980.00	9,800.00
0247	723160	CONCRETED-ROCK SLOPE PROTECTION (1/4 T, CLASS V, METHOD A) (CY)	CY	240.0	150.00	36,000.00
0248	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	200.0	2.40	480.00

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0249	729012	ROCK SLOPE PROTECTION FABRIC (CLASS 10)	SQYD	28.0	26.00	728.00
0250	730020	MINOR CONCRETE (CURB) (CY)	CY	35.0	440.00	15,400.00
0251	730040	MINOR CONCRETE (GUTTER) (LF)	LF	3,375.0	129.00	435,375.00
0252	730070	DETECTABLE WARNING SURFACE	SQFT	490.0	37.50	18,375.00
0253	731508	MINOR CONCRETE (EXPOSED AGGREGATE CONCRETE)	SQFT	132,000.0	18.50	2,442,000.00
0254	731627	MINOR CONCRETE (CURB, SIDEWALK AND CURB RAMP)	CY	220.0	1,720.00	378,400.00
0255	731780	REMOVE CONCRETE SIDEWALK (SQYD)	SQYD	820.0	78.00	63,960.00
0256	731840	REMOVE CONCRETE (CURB AND GUTTER)	LF	1,600.0	16.00	25,600.00
0257	733000	PRE/POST CONSTRUCTION SURVEYS	EA	12.0	2,700.00	32,400.00
0258 F	750001	MISCELLANEOUS IRON AND STEEL	LB	21,711.0	6.80	147,634.80
0259 F	750501	MISCELLANEOUS METAL (BRIDGE)	LB	744.0	21.00	15,624.00
0260	780433	PAINT CURB (2-COAT)	SQFT	1,050.0	4.20	4,410.00
0261	780440	PREPARE AND STAIN CONCRETE	SQFT	1,254.0	36.00	45,144.00
0262	780446	STAIN GALVANIZED SURFACES (LS)	LS	LUMP SUM	150,000.00	150,000.00
0263	017712	CHAIN LINK FENCE (TYPE CL-3.5) (MOD)	LF	3,700.0	39.00	144,300.00
0264	800360	CHAIN LINK FENCE (TYPE CL-6)	LF	2,210.0	41.00	90,610.00
0265	017900	3' CHAIN LINK GATE (TYPE CL-3.5)	EA	1.0	1,600.00	1,600.00
0266	802520	6' CHAIN LINK GATE (TYPE CL-6)	EA	1.0	2,100.00	2,100.00
0267	803050	REMOVE CHAIN LINK FENCE	LF	2,210.0	10.50	23,205.00
0268	810130	REMOVE DELINEATOR	EA	51.0	52.00	2,652.00
0269	016300	LANE SEPARATION SYSTEMS (EA)	EA	140.0	250.00	35,000.00
0270	810170	DELINEATOR (CLASS 1)	EA	410.0	130.00	53,300.00
0271	810190	GUARD RAILING DELINEATOR	EA	760.0	35.00	26,600.00
0272	810230	PAVEMENT MARKER (RETROREFLECTIVE)	EA	26,900.0	5.60	150,640.00
0273	820113	TREATMENT BEST MANAGEMENT PRACTICE MARKER	EA	5.0	310.00	1,550.00

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0274	820250	REMOVE ROADSIDE SIGN	EA	74.0	155.00	11,470.00
0275	820300	REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	8.0	139.00	1,112.00
0276	820610	RELOCATE ROADSIDE SIGN	EA	3.0	515.00	1,545.00
0277	820710	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	SQFT	6,940.0	46.00	319,240.00
0278	820720	FURNISH LAMINATED PANEL SIGN (1"-TYPE B)	SQFT	300.0	43.00	12,900.00
0279	820750	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	1,200.0	13.00	15,600.00
0280	820760	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SQFT	920.0	14.00	12,880.00
0281	820780	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	SQFT	500.0	31.00	15,500.00
0282	820790	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	SQFT	610.0	32.00	19,520.00
0283	820840	ROADSIDE SIGN - ONE POST	EA	170.0	451.00	76,670.00
0284	820850	ROADSIDE SIGN - TWO POST	EA	27.0	1,180.00	31,860.00
0285	037124	SIGN POST SUPPORT SYSTEM	EA	15.0	4,300.00	64,500.00
0286	820860	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	20.0	231.00	4,620.00
0287	013180	INSTALL SIGN (MAST ARM MOUNTED)	EA	4.0	500.00	2,000.00
0288	820890	INSTALL SIGN PANEL ON EXISTING FRAME	SQFT	170.0	10.00	1,700.00
0289	820900	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST	EA	27.0	164.00	4,428.00
0290	832006	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	9,790.0	44.00	430,760.00
0291	832018	MIDWEST GUARDRAIL SYSTEM (8' STEEL POST)	LF	6,890.0	46.00	316,940.00
0292	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	340.0	108.00	36,720.00
0293	046534	DECORATIVE RAILING (BRIDGE)	LF	838.0	715.00	599,170.00
0294	839219	DOUBLE MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	80.0	65.00	5,200.00
0295	038223	CONCRETE BARRIER (TYPE 60MD MODIFIED)	LF	2,486.0	152.00	377,872.00
0296	037419	CONCRETE BARRIER (TYPE 60SD MODIFIED)	LF	121.0	985.00	119,185.00
0297	017713	CONCRETE BARRIER (TYPE 60M MODIFIED) 1	LF	100.0	620.00	62,000.00
0298	017714	CONCRETE BARRIER (TYPE 60M MODIFIED) 2	LF	350.0	635.00	222,250.00

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0299 F	839521	CABLE RAILING	LF	2,676.0	47.00	125,772.00
0300	839544	TRANSITION RAILING (TYPE AGT)	EA	14.0	5,000.00	70,000.00
0301	839580	END ANCHOR ASSEMBLY (TYPE SFT-M)	EA	20.0	1,540.00	30,800.00
0302	015299	ALTERNATIVE IN-LINE TERMINAL TL-3	EA	17.0	4,300.00	73,100.00
0303	839589	BURIED POST END ANCHOR (TYPE B-S)	EA	5.0	3,800.00	19,000.00
0304	015019	ALTERNATIVE CRASH CUSHION TL-3	EA	3.0	42,500.00	127,500.00
0305	839640	CONCRETE BARRIER (TYPE 60M)	LF	990.0	320.00	316,800.00
0306	839649	CONCRETE BARRIER (TYPE 60MS)	LF	10.0	1,500.00	15,000.00
0307	046642	CONCRETE BARRIER (TYPE 60MA MODIFIED)	LF	132.0	425.00	56,100.00
0308	047051	CONCRETE BARRIER (TYPE 60R)	LF	420.0	650.00	273,000.00
0309 F	839745	CONCRETE BARRIER TRANSITION	LF	323.0	1,340.00	432,820.00
0310	839746	CONCRETE BARRIER (TYPE 842)	LF	630.0	288.00	181,440.00
0311 F	839749	CONCRETE BARRIER (TYPE 842 MODIFIED)	LF	193.0	305.00	58,865.00
0312	839752	REMOVE GUARDRAIL	LF	14,800.0	10.00	148,000.00
0313	839758	SALVAGE METAL BRIDGE RAILING	LF	171.0	125.00	21,375.00
0314	839774	REMOVE CONCRETE BARRIER	LF	845.0	134.00	113,230.00
0315	840516	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	SQFT	30,600.0	7.25	221,850.00
0316	840517	PREFORMED THERMOPLASTIC PAVEMENT MARKING	SQFT	30,300.0	13.00	393,900.00
0317	840617	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1)	LF	1,200.0	0.50	600.00
0318	840621	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7)	LF	12,200.0	0.50	6,100.00
0319	846007	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	335,000.0	1.50	502,500.00
0320	846008	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 8-4)	LF	3,390.0	0.60	2,034.00
0321	846009	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	2,660.0	2.00	5,320.00

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0322	846013	12" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	55,000.0	2.50	137,500.00
0323	846026	REMOVE PAVEMENT MARKING	SQFT	1,570.0	6.25	9,812.50
0324	846033	REMOVE TRAFFIC STRIPE	LF	739,000.0	0.95	702,050.00
0325	846035	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	1,210.0	6.25	7,562.50
0326	847077	8" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) (BROKEN 12-3)	LF	50,200.0	2.60	130,520.00
0327	847105	12" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY)	LF	3,190.0	15.50	49,445.00
0328	847196	CONTRAST STRIPE PAINT (2-COAT)	LF	392,000.0	0.25	98,000.00
0329	847215	6" TRAFFIC STRIPE TAPE (WARRANTY) (BROKEN 8-4)	LF	2,720.0	2.00	5,440.00
0330	847218	6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY)	LF	36,200.0	9.00	325,800.00
0331	847221	6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) (BROKEN 17-7)	LF	9,120.0	3.00	27,360.00
0332	847222	6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) (BROKEN 36-12)	LF	509,000.0	3.20	1,628,800.00
0333	847224	8" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY)	LF	8,440.0	12.00	101,280.00
0334	847225	8" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) (BROKEN 36-12)	LF	80,700.0	3.20	258,240.00
0335	870009	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	27,500.00	27,500.00
0336	870136	ELECTRIC SERVICE FOR IRRIGATION	LS	LUMP SUM	170,000.00	170,000.00
0337	871900	FIBER OPTIC CABLE SYSTEMS	LS	LUMP SUM	6,800,000.00	6,800,000.00
0338	872001	TEMPORARY LIGHTING SYSTEMS	LS	LUMP SUM	740,000.00	740,000.00
0339	010575	MODIFYING CAMERA SYSTEMS	LS	LUMP SUM	635,000.00	635,000.00
0340	017715	BIKE TRAIL LIGHTING SYSTEMS	LS	LUMP SUM	1,120,000.00	1,120,000.00
0341	872131	MODIFYING LIGHTING SYSTEMS	LS	LUMP SUM	1,300,000.00	1,300,000.00
0342	872132	MODIFYING SIGN ILLUMINATION SYSTEMS	LS	LUMP SUM	160,000.00	160,000.00
0343	872133	MODIFYING SIGNAL AND LIGHTING SYSTEMS	LS	LUMP SUM	3,260,000.00	3,260,000.00
0344	872134	MODIFYING RAMP METERING SYSTEMS	LS	LUMP SUM	2,040,000.00	2,040,000.00
0345	872137	MODIFYING CHANGEABLE MESSAGE SIGN SYSTEMS	LS	LUMP SUM	460,000.00	460,000.00

Contract Proposal of Low Bidder GRIFFITH COMPANY

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0346	017717	MODIFYING MICROWAVE VEHICLE DETECTION SYSTEMS	LS	LUMP SUM	18,000.00	18,000.00
0347	015045	MODIFYING CENSUS SYSTEM	LS	LUMP SUM	530,000.00	530,000.00
0348	014381	MODIFYING TRAFFIC MONITORING STATION SYSTEMS	LS	LUMP SUM	845,000.00	845,000.00
0349	014383	MODIFYING HIGH SPEED WEIGH-IN-MOTION SYSTEMS	LS	LUMP SUM	770,000.00	770,000.00
0350	038484	SUBSURFACE LOCATORS	LS	LUMP SUM	198,000.00	198,000.00
0351	000001	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	0.00	0.00
0352	140003	ASBESTOS COMPLIANCE PLAN	LS	LUMP SUM	10,000.00	10,000.00
0353	999990	MOBILIZATION	LS	LUMP SUM	12,500,000.00	12,500,000.00

Bid Amount: \$138,758,858.00

	Secon	nd	Third	ı
Item	Bid	Amount	Bid	Amount
0001	6,326.00	6,326.00	1,100.00	1,100.00
0002	5,263.00	5,263.00	110,000.00	110,000.00
0003	12,300.00	11,070,000.00	16,000.00	14,400,000.00
0004	6,000.00	132,000.00	6,000.00	132,000.00
0005	200.00	24,000.00	200.00	24,000.00
0006	463,000.00	463,000.00	280,000.00	280,000.00
0007	461,000.00	461,000.00	520,000.00	520,000.00
8000	6,777,000.00	6,777,000.00	9,000,000.00	9,000,000.00
0009	2,007.00	1,264,410.00	1,200.00	756,000.00
0010	320.00	144,000.00	1,000.00	450,000.00
0011	170.00	1,360.00	200.00	1,600.00
0012	10.75	16,877.50	10.00	15,700.00
0013	0.28	98,840.00	0.50	176,500.00
0014	79.00	9,480.00	66.00	7,920.00
0015	68.00	51,000.00	80.00	60,000.00
0016	907.00	136,050.00	1,300.00	195,000.00
0017	87.25	54,967.50	140.00	88,200.00
0018	4.25	28,772.50	5.00	33,850.00
0019	9.95	1,592,000.00	30.00	4,800,000.00
0020	60,400.00	60,400.00	16,000.00	16,000.00
0021	12,700.00	254,000.00	17,000.00	340,000.00
0022	252.00	131,040.00	320.00	166,400.00
0023	11,400.00	45,600.00	12,000.00	48,000.00
0024	2,325.00	325,500.00	7,600.00	1,064,000.00
0025	6,452.00	51,616.00	12,000.00	96,000.00
0026	527,000.00	527,000.00	160,000.00	160,000.00
0027	3,158.00	3,158.00	10,000.00	10,000.00
0028	1,579.00	47,370.00	500.00	15,000.00
0029	3,000.00	12,000.00	3,000.00	12,000.00
0030	0.65	15,145.00	0.50	11,650.00
0031	644.00	399,280.00	450.00	279,000.00
0032	9.95	346,260.00	6.00	208,800.00
0033	12.25	142,100.00	7.00	81,200.00

	Secon	ıd	Third	ı
Item	Bid	Amount	Bid	Amount
0034	16,400.00	164,000.00	16,000.00	160,000.00
0035	823,000.00	823,000.00	820,000.00	820,000.00
0036	297,000.00	297,000.00	170,000.00	170,000.00
0037	33,300.00	33,300.00	110,000.00	110,000.00
0038	245.00	450,800.00	300.00	552,000.00
0039	0.50	105,000.00	0.50	105,000.00
0040	30.00	7,200.00	88.00	21,120.00
0041	18.00	168,120.00	15.00	140,100.00
0042	528,000.00	528,000.00	69,000.00	69,000.00
0043	83.50	3,373,400.00	85.00	3,434,000.00
0044	334.00	1,850,360.00	250.00	1,385,000.00
0045	51.25	738,000.00	19.00	273,600.00
0046	271.00	18,157.00	210.00	14,070.00
0047	366.00	1,753,140.00	250.00	1,197,500.00
0048	739.00	12,563.00	300.00	5,100.00
0049	188.00	14,476.00	290.00	22,330.00
0050	36.00	432,000.00	52.00	624,000.00
0051	1,377.00	136,323.00	200.00	19,800.00
0052	201.00	652,647.00	90.00	292,230.00
0053	305.00	57,645.00	120.00	22,680.00
0054	245.00	28,665.00	160.00	18,720.00
0055	627,000.00	627,000.00	330,000.00	330,000.00
0056	105,000.00	105,000.00	120,000.00	120,000.00
0057	0.25	45,250.00	0.22	39,820.00
0058	0.56	38,920.00	0.50	34,750.00
0059	3.75	4,012.50	4.00	4,280.00
0060	0.85	125,880.75	1.00	148,095.00
0061	27.00	4,590.00	25.00	4,250.00
0062	14.00	910,000.00	13.00	845,000.00
0063	41.00	11,480.00	38.00	10,640.00
0064	269.00	225,960.00	250.00	210,000.00
0065	39.75	17,490.00	61.00	26,840.00
0066	156,000.00	156,000.00	130,000.00	130,000.00

	Secon	ıd	Third	I
Item	Bid	Amount	Bid	Amount
0067	269,000.00	269,000.00	250,000.00	250,000.00
0068	64.50	261,225.00	110.00	445,500.00
0069	5.40	117,720.00	10.00	218,000.00
0070	4.55	117,390.00	10.00	258,000.00
0071	53,800.00	53,800.00	51,000.00	51,000.00
0072	111,000.00	111,000.00	100,000.00	100,000.00
0073	55,900.00	55,900.00	53,000.00	53,000.00
0074	237,000.00	237,000.00	220,000.00	220,000.00
0075	753.00	34,638.00	710.00	32,660.00
0076	807.00	209,820.00	760.00	197,600.00
0077	914.00	12,796.00	860.00	12,040.00
0078	37,700.00	37,700.00	35,000.00	35,000.00
0079	37,700.00	37,700.00	35,000.00	35,000.00
0800	37,700.00	37,700.00	35,000.00	35,000.00
0081	40,900.00	40,900.00	38,000.00	38,000.00
0082	40,900.00	40,900.00	38,000.00	38,000.00
0083	37,700.00	37,700.00	35,000.00	35,000.00
0084	37,700.00	37,700.00	35,000.00	35,000.00
0085	37,700.00	37,700.00	35,000.00	35,000.00
0086	22,600.00	22,600.00	21,000.00	21,000.00
0087	22,600.00	22,600.00	21,000.00	21,000.00
0088	22,600.00	22,600.00	21,000.00	21,000.00
0089	22,600.00	22,600.00	21,000.00	21,000.00
0090	23,700.00	23,700.00	22,000.00	22,000.00
0091	22,600.00	22,600.00	21,000.00	21,000.00
0092	22,600.00	22,600.00	21,000.00	21,000.00
0093	26,900.00	26,900.00	25,000.00	25,000.00
0094	23,700.00	23,700.00	22,000.00	22,000.00
0095	22,600.00	22,600.00	21,000.00	21,000.00
0096	1,506.00	1,506.00	1,400.00	1,400.00
0097	1,506.00	1,506.00	1,400.00	1,400.00
0098	3,227.00	3,227.00	3,000.00	3,000.00
0099	6,455.00	6,455.00	6,100.00	6,100.00

	Secon	nd	Third	i
Item	Bid	Amount	Bid	Amount
0100	393.00	80,172.00	300.00	61,200.00
0101	10,800.00	10,800.00	10,000.00	10,000.00
0102	10,800.00	10,800.00	10,000.00	10,000.00
0103	1,614.00	22,596.00	1,500.00	21,000.00
0104	64.50	136,095.00	61.00	128,710.00
0105	48.50	43,165.00	45.00	40,050.00
0106	118.00	119,180.00	110.00	111,100.00
0107	64.50	516.00	61.00	488.00
0108	108.00	972.00	100.00	900.00
0109	215.00	118,250.00	200.00	110,000.00
0110	1,076.00	76,396.00	1,000.00	71,000.00
0111	1,291.00	36,148.00	1,200.00	33,600.00
0112	7.00	428,057.00	7.00	428,057.00
0113	7.55	201,079.15	8.00	213,064.00
0114	7.00	67,284.00	7.00	67,284.00
0115	7.00	109,620.00	7.00	109,620.00
0116	10.75	41,065.00	10.00	38,200.00
0117	17.25	487,778.25	16.00	452,432.00
0118	1,936.00	42,592.00	1,800.00	39,600.00
0119	189.00	90,720.00	90.00	43,200.00
0120	43.00	11,868.00	40.00	11,040.00
0121	129.00	112,230.00	120.00	104,400.00
0122	0.15	238,500.00	0.50	795,000.00
0123	64.50	167,700.00	61.00	158,600.00
0124	0.28	74,760.00	0.50	133,500.00
0125	111.00	1,598,400.00	60.00	864,000.00
0126	322.00	1,043,280.00	540.00	1,749,600.00
0127	0.65	2,541.50	17.00	66,470.00
0128	4,520.00	8,136.00	4,200.00	7,560.00
0129	181.00	5,068,000.00	170.00	4,760,000.00
0130	201.00	4,040,100.00	200.00	4,020,000.00
0131	3.60	9,684.00	3.00	8,070.00
0132	3.60	6,840.00	3.00	5,700.00

	Secon	ıd	Third	I
Item	Bid	Amount	Bid	Amount
0133	3.60	828.00	3.00	690.00
0134	3.60	55,440.00	3.00	46,200.00
0135	3.60	41,760.00	3.00	34,800.00
0136	353.00	42,360.00	130.00	15,600.00
0137	1,143.00	194,310.00	1,000.00	170,000.00
0138	7.40	89,540.00	14.00	169,400.00
0139	1.05	30,450.00	6.00	174,000.00
0140	4.80	926,400.00	5.00	965,000.00
0141	415.00	6,183,500.00	430.00	6,407,000.00
0142	563.00	4,520,890.00	920.00	7,387,600.00
0143	17.50	37,275.00	92.00	195,960.00
0144	1,033.00	950,360.00	2,200.00	2,024,000.00
0145	4.70	211,970.00	6.00	270,600.00
0146	4.70	338,400.00	21.00	1,512,000.00
0147	4.20	1,209,600.00	5.00	1,440,000.00
0148	70.50	1,394,067.00	60.00	1,186,440.00
0149	57.25	314,875.00	62.00	341,000.00
0150	98.00	56,252.00	96.00	55,104.00
0151	1,250.00	211,250.00	1,200.00	202,800.00
0152	1,460.00	261,340.00	800.00	143,200.00
0153	3,100.00	635,500.00	1,400.00	287,000.00
0154	1,739.00	730,380.00	2,000.00	840,000.00
0155	2,212.00	575,120.00	2,500.00	650,000.00
0156	154,000.00	154,000.00	100,000.00	100,000.00
0157	2,202.00	28,626.00	2,700.00	35,100.00
0158	3,747.00	1,517,535.00	4,200.00	1,701,000.00
0159	1,875.00	446,250.00	2,500.00	595,000.00
0160	1,092.00	1,419,600.00	1,700.00	2,210,000.00
0161	1,068.00	997,512.00	2,400.00	2,241,600.00
0162	3,585.00	28,680.00	4,600.00	36,800.00
0163	1,216.00	53,504.00	2,000.00	88,000.00
0164	1,518.00	3,579,444.00	1,800.00	4,244,400.00
0165	4,213.00	631,950.00	4,900.00	735,000.00

	Secon	nd	Third	I
Item	Bid	Amount	Bid	Amount
0166	1,276.00	20,416.00	4,200.00	67,200.00
0167	342.00	74,214.00	270.00	58,590.00
0168	175.00	141,225.00	810.00	653,670.00
0169	21.25	177,522.50	16.00	133,664.00
0170	6.95	61,938.40	14.00	124,768.00
0171	24.75	159,959.25	20.00	129,260.00
0172	20.75	114,125.00	11.00	60,500.00
0173	117.00	10,062.00	210.00	18,060.00
0174	148.00	2,368.00	170.00	2,720.00
0175	26.75	18,109.75	110.00	74,470.00
0176	91.00	41,769.00	80.00	36,720.00
0177	103.00	39,655.00	85.00	32,725.00
0178	114.00	82,308.00	120.00	86,640.00
0179	160.00	101,920.00	160.00	101,920.00
0180	61.25	10,290.00	73.00	12,264.00
0181	1,614.00	22,596.00	1,100.00	15,400.00
0182	1,614.00	22,596.00	1,100.00	15,400.00
0183	1.65	98,146.95	2.00	118,966.00
0184	1.55	62,229.40	1.00	40,148.00
0185	1.30	360,659.00	2.00	554,860.00
0186	1.00	319,839.00	1.00	319,839.00
0187	175.00	4,200.00	31.00	744.00
0188	1,840.00	483,920.00	1,400.00	368,200.00
0189	8.50	64,770.00	8.00	60,960.00
0190	8.50	64,770.00	8.00	60,960.00
0191	8.60	5,650,200.00	8.00	5,256,000.00
0192	0.56	367,920.00	0.50	328,500.00
0193	106.00	195,040.00	100.00	184,000.00
0194	1,053.00	8,424.00	1,500.00	12,000.00
0195	10,300.00	185,400.00	8,100.00	145,800.00
0196	2,127.00	12,762.00	2,000.00	12,000.00
0197	5,316.00	5,316.00	5,100.00	5,100.00
0198	7,895.00	7,895.00	3,000.00	3,000.00

	Secon	d	Third	1
Item	Bid	Amount	Bid	Amount
0199	310.00	14,880.00	970.00	46,560.00
0200	325.00	76,700.00	870.00	205,320.00
0201	285.00	45,600.00	110.00	17,600.00
0202	327.00	70,959.00	190.00	41,230.00
0203	28,300.00	28,300.00	7,300.00	7,300.00
0204	226.00	53,336.00	400.00	94,400.00
0205	1.00	18,877.00	1.00	18,877.00
0206	1.00	18,877.00	1.00	18,877.00
0207	126.00	26,460.00	110.00	23,100.00
0208	80,200.00	80,200.00	94,000.00	94,000.00
0209	261.00	174,870.00	250.00	167,500.00
0210	280.00	574,000.00	320.00	656,000.00
0211	610.00	51,850.00	380.00	32,300.00
0212	326.00	381,420.00	500.00	585,000.00
0213	432.00	11,232.00	250.00	6,500.00
0214	151.00	89,090.00	350.00	206,500.00
0215	265.00	286,200.00	600.00	648,000.00
0216	549.00	631,350.00	950.00	1,092,500.00
0217	29.50	14,750.00	98.00	49,000.00
0218	180.00	9,180.00	400.00	20,400.00
0219	148.00	19,240.00	250.00	32,500.00
0220	254.00	66,040.00	340.00	88,400.00
0221	370.00	24,420.00	320.00	21,120.00
0222	238.00	26,180.00	490.00	53,900.00
0223	2,868.00	2,868.00	2,200.00	2,200.00
0224	376.00	3,008.00	290.00	2,320.00
0225	1,951.00	72,187.00	2,000.00	74,000.00
0226	1,134.00	57,834.00	1,200.00	61,200.00
0227	3,960.00	3,960.00	3,200.00	3,200.00
0228	7,772.00	7,772.00	3,700.00	3,700.00
0229	8,553.00	8,553.00	5,200.00	5,200.00
0230	101.00	52,520.00	170.00	88,400.00
0231	8,361.00	91,971.00	900.00	9,900.00

	Secon	d	Third	ı
Item	Bid	Amount	Bid	Amount
0232	2,254.00	11,270.00	1,100.00	5,500.00
0233	3,623.00	7,246.00	3,600.00	7,200.00
0234	2,458.00	4,916.00	2,000.00	4,000.00
0235	94.25	176,247.50	120.00	224,400.00
0236	14,300.00	14,300.00	36,000.00	36,000.00
0237	4,800.00	624,000.00	5,700.00	741,000.00
0238	339.00	25,086.00	320.00	23,680.00
0239	348.00	107,880.00	380.00	117,800.00
0240	60.00	216,600.00	15.00	54,150.00
0241	1,119.00	234,990.00	1,100.00	231,000.00
0242	2,000.00	104,000.00	1,800.00	93,600.00
0243	62.25	1,754,952.00	62.00	1,747,904.00
0244	3,180.00	82,680.00	2,000.00	52,000.00
0245	49.75	224,123.75	77.00	346,885.00
0246	471.00	4,710.00	390.00	3,900.00
0247	303.00	72,720.00	340.00	81,600.00
0248	13.75	2,750.00	7.00	1,400.00
0249	23.50	658.00	36.00	1,008.00
0250	1,037.00	36,295.00	930.00	32,550.00
0251	64.00	216,000.00	150.00	506,250.00
0252	51.00	24,990.00	40.00	19,600.00
0253	21.75	2,871,000.00	20.00	2,640,000.00
0254	2,095.00	460,900.00	1,900.00	418,000.00
0255	99.00	81,180.00	67.00	54,940.00
0256	50.75	81,200.00	32.00	51,200.00
0257	3,895.00	46,740.00	1,600.00	19,200.00
0258	3.60	78,159.60	6.00	130,266.00
0259	21.25	15,810.00	20.00	14,880.00
0260	4.25	4,462.50	4.00	4,200.00
0261	13.75	17,242.50	30.00	37,620.00
0262	156,000.00	156,000.00	140,000.00	140,000.00
0263	38.25	141,525.00	38.00	140,600.00
0264	45.75	101,107.50	40.00	88,400.00

	Secon	ıd	Third	I
Item	Bid	Amount	Bid	Amount
0265	2,127.00	2,127.00	1,600.00	1,600.00
0266	2,552.00	2,552.00	2,000.00	2,000.00
0267	11.75	25,967.50	10.00	22,100.00
0268	52.75	2,690.25	4.00	204.00
0269	316.00	44,240.00	330.00	46,200.00
0270	52.75	21,627.50	180.00	73,800.00
0271	31.50	23,940.00	36.00	27,360.00
0272	5.85	157,365.00	5.00	134,500.00
0273	526.00	2,630.00	230.00	1,150.00
0274	159.00	11,766.00	270.00	19,980.00
0275	144.00	1,152.00	160.00	1,280.00
0276	532.00	1,596.00	330.00	990.00
0277	47.75	331,385.00	45.00	312,300.00
0278	43.75	13,125.00	35.00	10,500.00
0279	13.25	15,900.00	14.00	16,800.00
0280	14.50	13,340.00	24.00	22,080.00
0281	32.00	16,000.00	24.00	12,000.00
0282	33.00	20,130.00	24.00	14,640.00
0283	468.00	79,560.00	910.00	154,700.00
0284	1,223.00	33,021.00	2,100.00	56,700.00
0285	4,466.00	66,990.00	5,900.00	88,500.00
0286	239.00	4,780.00	190.00	3,800.00
0287	521.00	2,084.00	1,500.00	6,000.00
0288	10.75	1,827.50	55.00	9,350.00
0289	170.00	4,590.00	120.00	3,240.00
0290	49.00	479,710.00	43.00	420,970.00
0291	58.50	403,065.00	44.00	303,160.00
0292	104.00	35,360.00	67.00	22,780.00
0293	564.00	472,632.00	690.00	578,220.00
0294	75.50	6,040.00	64.00	5,120.00
0295	110.00	273,460.00	140.00	348,040.00
0296	373.00	45,133.00	830.00	100,430.00
0297	390.00	39,000.00	470.00	47,000.00

	Secon	ıd	Third	i
Item	Bid	Amount	Bid	Amount
0298	433.00	151,550.00	500.00	175,000.00
0299	45.25	121,089.00	45.00	120,420.00
0300	5,848.00	81,872.00	4,800.00	67,200.00
0301	2,339.00	46,780.00	1,500.00	30,000.00
0302	5,954.00	101,218.00	4,200.00	71,400.00
0303	5,051.00	25,255.00	3,700.00	18,500.00
0304	11,300.00	33,900.00	56,000.00	168,000.00
0305	245.00	242,550.00	300.00	297,000.00
0306	3,445.00	34,450.00	1,400.00	14,000.00
0307	313.00	41,316.00	400.00	52,800.00
0308	676.00	283,920.00	610.00	256,200.00
0309	1,175.00	379,525.00	880.00	284,240.00
0310	140.00	88,200.00	210.00	132,300.00
0311	220.00	42,460.00	220.00	42,460.00
0312	12.75	188,700.00	10.00	148,000.00
0313	26.50	4,531.50	30.00	5,130.00
0314	83.50	70,557.50	41.00	34,645.00
0315	7.40	226,440.00	7.00	214,200.00
0316	13.25	401,475.00	16.00	484,800.00
0317	0.55	660.00	1.00	1,200.00
0318	0.55	6,710.00	1.00	12,200.00
0319	1.55	519,250.00	2.00	670,000.00
0320	0.65	2,203.50	1.00	3,390.00
0321	2.15	5,719.00	2.00	5,320.00
0322	2.65	145,750.00	2.00	110,000.00
0323	6.40	10,048.00	6.00	9,420.00
0324	1.05	775,950.00	1.00	739,000.00
0325	6.40	7,744.00	6.00	7,260.00
0326	2.65	133,030.00	3.00	150,600.00
0327	15.75	50,242.50	16.00	51,040.00
0328	0.28	109,760.00	0.50	196,000.00
0329	1.95	5,304.00	2.00	5,440.00
0330	9.25	334,850.00	10.00	362,000.00

Secor	nd	Third	
Bid	Amount	Bid	Amount
3.10	28,272.00	4.00	36,480.00
3.20	1,628,800.00	3.00	1,527,000.00
12.00	101,280.00	12.00	101,280.00
3.20	258,240.00	4.00	322,800.00
24,300.00	24,300.00	25,000.00	25,000.00
97,600.00	97,600.00	160,000.00	160,000.00
7,574,000.00	7,574,000.00	9,950,000.00	9,950,000.00
786,000.00	786,000.00	500,000.00	500,000.00
274,000.00	274,000.00	590,000.00	590,000.00
1,199,000.00	1,199,000.00	640,000.00	640,000.00
1,378,000.00	1,378,000.00	1,140,000.00	1,140,000.00
171,000.00	171,000.00	98,000.00	98,000.00
3,460,000.00	3,460,000.00	1,100,000.00	1,100,000.00
2,131,000.00	2,131,000.00	1,270,000.00	1,270,000.00
492,000.00	492,000.00	390,000.00	390,000.00
20,800.00	20,800.00	17,000.00	17,000.00
568,000.00	568,000.00	430,000.00	430,000.00
899,000.00	899,000.00	450,000.00	450,000.00
817,000.00	817,000.00	140,000.00	140,000.00
182,000.00	182,000.00	180,000.00	180,000.00
0.00	0.00	0.00	0.00
10,500.00	10,500.00	10,000.00	10,000.00
14,675,000.00	14,675,000.00	15,000,000.00	15,000,000.00
	3.10 3.20 12.00 3.20 24,300.00 97,600.00 7,574,000.00 274,000.00 1,199,000.00 1,378,000.00 171,000.00 2,131,000.00 492,000.00 20,800.00 899,000.00 817,000.00 182,000.00 0.00 10,500.00	3.10 28,272.00 3.20 1,628,800.00 12.00 101,280.00 3.20 258,240.00 24,300.00 97,600.00 97,600.00 97,600.00 7,574,000.00 7,574,000.00 786,000.00 274,000.00 274,000.00 274,000.00 1,199,000.00 1,199,000.00 1,378,000.00 171,000.00 3,460,000.00 3,460,000.00 2,131,000.00 492,000.00 492,000.00 492,000.00 568,000.00 568,000.00 899,000.00 899,000.00 817,000.00 182,000.00 10,500.00 10,500.00	Bid Amount Bid 3.10 28,272.00 4.00 3.20 1,628,800.00 3.00 12.00 101,280.00 12.00 3.20 258,240.00 4.00 24,300.00 24,300.00 25,000.00 97,600.00 97,600.00 160,000.00 7,574,000.00 7,574,000.00 9,950,000.00 786,000.00 786,000.00 500,000.00 274,000.00 274,000.00 590,000.00 1,199,000.00 1,199,000.00 640,000.00 1,378,000.00 1,378,000.00 1,140,000.00 3,460,000.00 171,000.00 1,270,000.00 2,131,000.00 2,131,000.00 1,270,000.00 492,000.00 492,000.00 390,000.00 20,800.00 20,800.00 17,000.00 899,000.00 899,000.00 450,000.00 817,000.00 182,000.00 180,000.00 182,000.00 182,000.00 180,000.00 10,500.00 10,000.00

Bid Amount: \$147,212,549.00 \$161,977,288.00

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000020938	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	ITEM 154 (100%)
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	154,155,189-193,195-197,277,288
	BC TRAFFIC SPECIALIST GARDEN GROVE CA	877686	ITEM 1 (100%)
	BC TRAFFIC SPECIALIST GARDEN GROVE CA	877686	ITEM 39 (P) (27%)
	BC TRAFFIC SPECIALIST GARDEN GROVE CA	877686	ITEM 274 (100%)
	BC TRAFFIC SPECIALIST GARDEN GROVE CA	877686	1,12,13,18,260,268,270,272,315-334,353
	BC TRAFFIC SPECIALIST GARDEN GROVE CA	877686	TREATED WOOD WASTE (P)
	BC TRAFFIC SPECIALIST GARDEN GROVE CA	877686	274-276,278-287,289
	BANCROFT CONSTRUCTION SERVICES LA JOLLA CA	1068621	ITEM 26 (P) (20%)
	BANCROFT CONSTRUCTION SERVICES LA JOLLA CA	1068621	ITEM 27 (100%)
CONTINUED ON N	BANCROFT CONSTRUCTION SERVICES LA JOLLA CA NEXT PAGE	1068621	JOBSITE MANAGEMENT (P)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000020938	BANCROFT CONSTRUCTION SERVICES LA JOLLA CA	1068621	27-29,31-34
	MANERI TRAFFIC CONTROL INC FALLBROOK CA	1017741	ITEM 7 (100%)
	MANERI TRAFFIC CONTROL INC FALLBROOK CA	1017741	ITEM 8 (P) (1%)
	MANERI TRAFFIC CONTROL INC FALLBROOK CA	1017741	TRAFFIC CONTROL (P)
	CGO CONSTRUCTION COMPANY ONTARIO CA	532200	ITEM 42 (100%)
	CGO CONSTRUCTION COMPANY ONTARIO CA	532200	ITEM 55 (100%)
	FORTTE CONSTRUCTION INC LA PALMA CA	1032550	ITEM 336 (100%)
	FORTTE CONSTRUCTION INC LA PALMA CA	1032550	ITEM 353 (P) (5%)
	FORTTE CONSTRUCTION INC LA PALMA CA	1032550	336-350
	FORTTE CONSTRUCTION INC LA PALMA CA	1032550	MOB (P)
CONTINUED ON N	SRK ESCONDIDO CA IEXT PAGE	1017836	ITEM 165 (100%)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000020938	SRK ESCONDIDO CA	1017836	ITEM 237 (100%)
	SRK ESCONDIDO CA	1017836	ITEM 353 (P) (2%)
	SRK ESCONDIDO CA	1017836	165-167, 199,201,209-216,219-225,227-231,233-235
	SRK ESCONDIDO CA	1017836	237,246,248,249,258
	SRK ESCONDIDO CA	1017836	MOB (P)
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 141 (P) (1.7%)
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 142 (P) (2.2%)
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 144 (P) (9.5%)
	ABSL CONSTRUCTION HAYWARD CA	621781	CORRECTIVE GRINDING (P)
	ABSL CONSTRUCTION HAYWARD CA	621781	CORRECTIVE GRINDING (P)
CONTINUED ON I	ABSL CONSTRUCTION HAYWARD CA NEXT PAGE	621781	CORRECTIVE GRINDING (P)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000020938	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	ITEM 141 (P) (1.3%)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	ITEM 142 (P) (0.4%)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	ITEM 144 (P) (2.5%)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	ITEM 145 (P) (68%)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	ITEM 146 (P) (81%)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	CONCRETE GREEN SAW (P)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	CONCRETE GREEN SAW (P)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	CONCRETE GREEN SAW (P)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	JOINT SEAL (P)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	ISOLATION JOINT SEAL (P)
CONTINUED ON 1	R E MASON ENGINEERING INC FRESNO CA NEXT PAGE	1064766	ITEM 147 (100%)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000020938	R E MASON ENGINEERING INC FRESNO CA	1064766	147
	DRS REBAR INC CORONA CA	981885	ITEM 253 (P) (11%)
	DRS REBAR INC CORONA CA	981885	FURNISH AND INSTALL REBAR (P)
	HD SHORT LOAD, LLC YORBA LINDA CA	N/A	ITEM 126 (P) (20%)
	HD SHORT LOAD, LLC YORBA LINDA CA	N/A	ITEM 142 (P) (25%)
	HD SHORT LOAD, LLC YORBA LINDA CA	N/A	ITEM 144 (P) (33%)
	HD SHORT LOAD, LLC YORBA LINDA CA	N/A	LCB (RCS) (P)
	HD SHORT LOAD, LLC YORBA LINDA CA	N/A	ISR (RCS) (P)
	HD SHORT LOAD, LLC YORBA LINDA CA	N/A	JPCP (RCS) (P)
	COOPER ENGINEERING INC CORONA CA	560506	ITEM 295 (100%)
CONTINUED ON N	COOPER ENGINEERING INC CORONA CA NEXT PAGE	560506	295-298,305-309

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000020938	DEES BURKE ENGINEERING CONSTRUC ONTARIO CA	CTORS 1012305	ITEM 310 (P) (64%)
	DEES BURKE ENGINEERING CONSTRUC ONTARIO CA	CTORS 1012305	ITEM 311 (P) (60%)
	DEES BURKE ENGINEERING CONSTRUC ONTARIO CA	CTORS 1012305	FORM, POUR, STRIP CONCRETE BARRIER (P)
	DEES BURKE ENGINEERING CONSTRUC ONTARIO CA	CTORS 1012305	FORM, POUR, STRIP CONCRETE BARRIER (P)
	SOUTHWEST V DITCH RIVERSIDE CA	569779	ITEM 242 (100%)
	SOUTHWEST V DITCH RIVERSIDE CA	569779	ITEM 243 (P) (70%)
	SOUTHWEST V DITCH RIVERSIDE CA	569779	242,244,245
	SOUTHWEST V DITCH RIVERSIDE CA	569779	SHOTCRETE FOR SLOPE PAVING (P)
	CONDON JOHNSON & ASSOCIATES SAN DIEGO CA	300068	ITEM 148 (100%)
	CONDON JOHNSON & ASSOCIATES SAN DIEGO CA	300068	148,151-153,188
CONTINUED ON	FERREIRA CHULA VISTA CA IEXT PAGE	985180	ITEM 39 (P) (73%)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000020938	FERREIRA CHULA VISTA CA	985180	ITEM 262 (100%)
	FERREIRA CHULA VISTA CA	985180	TREATED WOOD WASTE (P)
	FERREIRA CHULA VISTA CA	985180	262-267,271,290,291,293,294,299-304,312
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 162 (P) (3%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 163 (P) (21%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 164 (P) (16%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 183 (100%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 310 (P) (20%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	FURNISH & PLACE REBAR (P)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	FURNISH & PLACE REBAR (P)
CONTINUED ON N	INTEGRITY REBAR PLACERS PERRIS CA NEXT PAGE	533729	FURNISH & PLACE REBAR (P)

11-430234 11-SD-805-0.1/14.6 8/14/2025

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000020938	INTEGRITY REBAR PLACERS PERRIS CA	533729	183-187
	INTEGRITY REBAR PLACERS PERRIS CA	533729	FURNISH & PLACE REBAR (P)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 311 (P) (17%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	FURNISH & PLACE REBAR (P)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000021122	PAL GENERAL ENGINEERING SAN DIEGO CA	916931	ITEM 128-132, 134-137 (100%)
	PAL GENERAL ENGINEERING SAN DIEGO CA	916931	ITEM 353(P) (3%)
	PAL GENERAL ENGINEERING SAN DIEGO CA	916931	MOBILIZATION FOR ASPHALT PAVING AND RELATED WORK ONLY.
	MANERI TRAFFIC CONTROL FALLBROOK CA	1017741	ITEM 7 (100%)
	GEOSTRUCTURAL ENGINEERING INC PLEASANT HILL CA	1062689	ITEM 151(P) (83%)
	GEOSTRUCTURAL ENGINEERING INC PLEASANT HILL CA	1062689	ITEM 152(P) (94%)
	GEOSTRUCTURAL ENGINEERING INC PLEASANT HILL CA	1062689	ITEM 153(P) (68%)
	GEOSTRUCTURAL ENGINEERING INC PLEASANT HILL CA	1062689	ITEM 353(P) (.5%)
	GEOSTRUCTURAL ENGINEERING INC PLEASANT HILL CA	1062689	PARTIAL: DRILL, SET CAGE, AND PLACE CONCRETE.
	GEOSTRUCTURAL ENGINEERING INC PLEASANT HILL CA	1062689	PARTIAL: DRILL, SET CAGE, AND PLACE CONCRETE.
CONTINUED ON N	GEOSTRUCTURAL ENGINEERING INC PLEASANT HILL CA NEXT PAGE	1062689	PARTIAL: DRILL, SET CAGE, AND PLACE CONCRETE.

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000021122	GEOSTRUCTURAL ENGINEERING INC PLEASANT HILL CA	1062689	MOBILIZATION FOR DRILLED SHAFTS AND RELATED WORK
	COOPER ENGINEERING INC. CORONA CA	560506	ITEM 295-298, 305-309 (100%)
	FORTE CONSTRUCTION, INC. BUENA PARK CA	1032550	ITEM 335-350 (100%)
	FORTE CONSTRUCTION, INC. BUENA PARK CA	1032550	ITEM 353(P) (4%)
	FORTE CONSTRUCTION, INC. BUENA PARK CA	1032550	PARTIAL: MOBILIZATION FOR ELECTRICAL AND RELATED WORK ONLY.
	FERREIRA CONSTRUCTION CO., INC RANCHO CUCAMONGA CA	985180	ITEM 39(P) (65%)
	FERREIRA CONSTRUCTION CO., INC RANCHO CUCAMONGA CA	985180	ITEM 262-267,290, 291, 293, 294, 299-304, 312 (100%%)
	FERREIRA CONSTRUCTION CO., INC RANCHO CUCAMONGA CA	985180	PARTIAL: TREATED WOOD WASTE FOR GUARDRAIL ONLY.
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 159(P) (13%)
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 162(P) (13%)
CONTINUED ON I	ABSL CONSTRUCTION HAYWARD CA NEXT PAGE	621781	ITEM 163(P) (15%)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000021122	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 353(P) (.1%)
	ABSL CONSTRUCTION HAYWARD CA	621781	PARTIAL: DECK GRINDING AND RELATED WORK ONLY
	ABSL CONSTRUCTION HAYWARD CA	621781	PARTIAL: DECK GRINDING AND RELATED WORK ONLY
	ABSL CONSTRUCTION HAYWARD CA	621781	PARTIAL: DECK GRINDING AND RELATED WORK ONLY
	ABSL CONSTRUCTION HAYWARD CA	621781	PARTIAL: MOBILIZATION FOR DECK GRINDING AND RELATED WORK ONLY
	HARBER COMPANIES, INC. SAN BERNARDINO CA	657614	ITEM 147 (100%)
	HARBER COMPANIES, INC. SAN BERNARDINO CA	657614	ITEM 353 (P) (.1%)
	HARBER COMPANIES, INC. SAN BERNARDINO CA	657614	PARTIAL: MOBILIZATION FOR GRINDING CONCRETE PAVEMENT AND RELATED WORK ONLY.
	DIVERSIFIED LANDSCAPE CO WILDOMAR CA	576183	ITEM 30,55-100 (100%)
	DIVERSIFIED LANDSCAPE CO WILDOMAR CA	576183	ITEM 101-124 (100%)
CONTINUED ON N	DIVERSIFIED LANDSCAPE CO WILDOMAR CA NEXT PAGE	576183	ITEM 353 (P) (1%)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000021122	DIVERSIFIED LANDSCAPE CO WILDOMAR CA	576183	PARTIAL FOR LANDSCAPE MOB
	PAL GENERAL ENGINEERING SAN DIEGO CA	916931	ITEM 140 (100%)
	LAMASSU UTILITY SERVICES, INC LOOMIS CA	1017757	ITEM 235(P) (73%)
	LAMASSU UTILITY SERVICES, INC LOOMIS CA	1017757	ITEM 237(P) (66%)
	LAMASSU UTILITY SERVICES, INC LOOMIS CA	1017757	ITEM 238(P) (77%)
	LAMASSU UTILITY SERVICES, INC LOOMIS CA	1017757	ITEM 239(P) (78%)
	LAMASSU UTILITY SERVICES, INC LOOMIS CA	1017757	ITEM 353 (P) (1%)
	LAMASSU UTILITY SERVICES, INC LOOMIS CA	1017757	PARTIAL: PIPE LINING AND RELATED WORK ONLY
	LAMASSU UTILITY SERVICES, INC LOOMIS CA	1017757	PARTIAL: PIPE LINING AND RELATED WORK ONLY
	LAMASSU UTILITY SERVICES, INC LOOMIS CA	1017757	PARTIAL: PIPE LINING AND RELATED WORK ONLY
CONTINUED ON I	LAMASSU UTILITY SERVICES, INC LOOMIS CA NEXT PAGE	1017757	PARTIAL: PIPE LINING AND RELATED WORK ONLY

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000021122	LAMASSU UTILITY SERVICES, INC LOOMIS CA	1017757	PARTIAL: MOBILIZATION FOR PIPE LINING AND RELATED WORK ONLY.
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 162(P) (9%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 163(P) (16%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 164(P) (14%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 165(P) (13%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 183-187 (100%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	PARTIAL: FURNISH AND INSTALL REBAR FOR APPROACH SLAB
	INTEGRITY REBAR PLACERS PERRIS CA	533729	PARTIAL: FURNISH AND INSTALL REBAR FOR APPROACH SLAB
	INTEGRITY REBAR PLACERS PERRIS CA	533729	PARTIAL: FURNISH AND INSTALL REBAR FOR APPROACH SLAB
	INTEGRITY REBAR PLACERS PERRIS CA	533729	PARTIAL: FURNISH AND INSTALL REBAR FOR DRAINAGE INLET
CONTINUED ON N	INTEGRITY REBAR PLACERS PERRIS CA NEXT PAGE	533729	ITEM 242(P) (2%)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000021122	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 244(P) (5%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 310(P) (26%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	PARTIAL: FURNISH AND INSTALL REBAR FOR SLOPE PAVING
	INTEGRITY REBAR PLACERS PERRIS CA	533729	PARTIAL: FURNISH AND INSTALL REBAR FOR SLOPE PAVING
	INTEGRITY REBAR PLACERS PERRIS CA	533729	PARTIAL: FURNISH AND INSTALL REBAR FOR CONCRETE BARRIER ONLY
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 311(P) (21%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 353(P) (.1%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	PARTIAL: FURNISH AND INSTALL REBAR FOR CONCRETE BARRIER ONLY
	INTEGRITY REBAR PLACERS PERRIS CA	533729	PARTIAL: MOBILIZATION FOR REBAR AND RELATED WORK ONLY.
	G&F CONCRETE CUTTING, INC. SANTA FE SPRINGS CA	590310	ITEM 141(P) (1%)
CONTINUED ON N	G&F CONCRETE CUTTING, INC. SANTA FE SPRINGS CA NEXT PAGE	590310	ITEM 142(P) (1%)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000021122	G&F CONCRETE CUTTING, INC. SANTA FE SPRINGS CA	590310	ITEM 145(P) (92%)
	G&F CONCRETE CUTTING, INC. SANTA FE SPRINGS CA	590310	ITEM 146(P) (24%)
	G&F CONCRETE CUTTING, INC. SANTA FE SPRINGS CA	590310	PARTIAL: GREEN SAW
	G&F CONCRETE CUTTING, INC. SANTA FE SPRINGS CA	590310	PARTIAL: SAW AND SEAL
	G&F CONCRETE CUTTING, INC. SANTA FE SPRINGS CA	590310	PARTIAL: SAW AND SEAL
	G&F CONCRETE CUTTING, INC. SANTA FE SPRINGS CA	590310	PARTIAL: SAW AND SEAL
	GEOSTRUCTURAL ENGINEERING INC PLEASANT HILL CA	1062689	ITEM 148(P) (82%)
	GEOSTRUCTURAL ENGINEERING INC PLEASANT HILL CA	1062689	ITEM 188 (100%)
	GEOSTRUCTURAL ENGINEERING INC PLEASANT HILL CA	1062689	ITEM 236(P) (83%)
	GEOSTRUCTURAL ENGINEERING INC PLEASANT HILL CA	1062689	ITEM 237(P) (.47%)
CONTINUED ON N	GEOSTRUCTURAL ENGINEERING INC PLEASANT HILL CA NEXT PAGE	1062689	PARTIAL: SOIL NAIL AND RELATED WORK ONLY

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000021122	GEOSTRUCTURAL ENGINEERING INC PLEASANT HILL CA	1062689	PARTIAL: CULVERT CONTACT GROUTING
	GEOSTRUCTURAL ENGINEERING INC PLEASANT HILL CA	1062689	PARTIAL: MOBILIZATION FOR CIDH, SOIL NAIL, SHOTCRET AND CONTACT GROUTING ONLY.
	SRK CONSTRUCTION ESCONDIDO CA	1017836	ITEM 165-167,209-216,219-225,227-231,233,246,248-249,258 (100%)
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	ITEM 154(P) (75%)
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	ITEM 155(P) (76%)
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	ITEM 189-193, 195-197 (100%)
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	ITEM 353(P) (3%)
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	PARTIAL: DRILL, SET CAGE, AND PLACE CONCRETE.
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	PARTIAL: DRILL, SET CAGE, AND PLACE CONCRETE.
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	PARTIAL: MOBILIZATION FOR SIGN STRUCTURES AND RELATED WORK ONLY.
CONTINUED ON N	BC TRAFFIC SPECIALIST GARDEN GROVE CA NEXT PAGE	877686	ITEM 1, 12, 13, 18, 260, 268, 269, 272, 315-334 (100%)

11-430234 11-SD-805-0.1/14.6 8/14/2025

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000021122	BC TRAFFIC SPECIALIST GARDEN GROVE CA	877686	ITEM 353(P) (1%)
	BC TRAFFIC SPECIALIST GARDEN GROVE CA	877686	ITEM 274-276, 278-287,289 (100%)
	BC TRAFFIC SPECIALIST GARDEN GROVE CA	877686	ITEM 39(P) (15%)
	BC TRAFFIC SPECIALIST GARDEN GROVE CA	877686	PARTIAL: MOBILIZATION FOR STRIPING
	BC TRAFFIC SPECIALIST GARDEN GROVE CA	877686	PARTIAL: TREATED WOOD WASTE FROM ROADSIDE SIGNS
	CGO CONSTRUCTION COMPANY INC ONTARIO CA	532200	ITEM 42 (100%)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2500003227	CALMEX ENGINEERING, INC. BLOOMINGTON CA	685954	ITEM 128 (100%)
	CALMEX ENGINEERING, INC. BLOOMINGTON CA	685954	ITEM 129 (92%)
	CALMEX ENGINEERING, INC. BLOOMINGTON CA	685954	ITEM 130 (94%)
	CALMEX ENGINEERING, INC. BLOOMINGTON CA	685954	ITEM 136 (35%)
	CALMEX ENGINEERING, INC. BLOOMINGTON CA	685954	ITEM 353 (1%)
	CALMEX ENGINEERING, INC. BLOOMINGTON CA	685954	ITEMS 128, 131-135, 137, 140
	CALMEX ENGINEERING, INC. BLOOMINGTON CA	685954	FURNISH AND PLACE AC PAVING
	CALMEX ENGINEERING, INC. BLOOMINGTON CA	685954	FURNISH AND PLACE AC PAVING
	CALMEX ENGINEERING, INC. BLOOMINGTON CA	685954	FURNISH AND PLACE MISC AC
	CALMEX ENGINEERING, INC. BLOOMINGTON CA	685954	MOBILIZATION FOR AC PAVING
CONTINUED ON I	DON H. MAFFEY DRILLING CO. COMPTON CA NEXT PAGE	139513	ITEM 151 (64%)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2500003227	DON H. MAFFEY DRILLING CO. COMPTON CA	139513	ITEM 152 (68%)
	DON H. MAFFEY DRILLING CO. COMPTON CA	139513	ITEM 153 (53%)
	DON H. MAFFEY DRILLING CO. COMPTON CA	139513	ITEM 353 (0.5%)
	DON H. MAFFEY DRILLING CO. COMPTON CA	139513	INSTALL 36" CIDH
	DON H. MAFFEY DRILLING CO. COMPTON CA	139513	INSTALL 48" CIDH
	DON H. MAFFEY DRILLING CO. COMPTON CA	139513	INSTALL 72" CIDH
	DON H. MAFFEY DRILLING CO. COMPTON CA	139513	MOBILIZATION FOR CIDH
	FORTTE CONSTRUCTION, INC. BUENA PARK CA	1032550	ITEM 158 (1%)
	FORTTE CONSTRUCTION, INC. BUENA PARK CA	1032550	ITEM 335 (100%)
	FORTTE CONSTRUCTION, INC. BUENA PARK CA	1032550	ITEM 337 (79%)
CONTINUED ON N	FORTTE CONSTRUCTION, INC. BUENA PARK CA NEXT PAGE	1032550	ITEM 346 (79%)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2500003227	FORTTE CONSTRUCTION, INC. BUENA PARK CA	1032550	ITEM 353 (4%)
	FORTTE CONSTRUCTION, INC. BUENA PARK CA	1032550	INSTALL FALSEWORK LIGHTING
	FORTTE CONSTRUCTION, INC. BUENA PARK CA	1032550	ITEMS 335-336, 338-345, 347-350
	FORTTE CONSTRUCTION, INC. BUENA PARK CA	1032550	INSTALL FIBER OPTIC CABLE SYSTEM
	FORTTE CONSTRUCTION, INC. BUENA PARK CA	1032550	FURNISH AND INSTALL VEHICLE DETECTION SYSTEM
	FORTTE CONSTRUCTION, INC. BUENA PARK CA	1032550	MOBILIZATION FOR ELECTRICAL
	ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 39 (93%)
	ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 263 (100%)
	ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 353 (0.2%)
	ACE FENCE COMPANY LA PUENTE CA	996577	TREATED WOOD WASTE FOR MBGR
CONTINUED ON N	ACE FENCE COMPANY LA PUENTE CA NEXT PAGE	996577	ITEMS 263-267, 290-291, 293-294, 299-303, 312-313

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2500003227	ACE FENCE COMPANY LA PUENTE CA	996577	MOBILIZATION FOR FENCING, RAILING, MBGR
	BRADLEY TANKS, INC. CARLSBAD CA	964166	ITEM 44 (64%)
	BRADLEY TANKS, INC. CARLSBAD CA	964166	ITEM 47 (59%)
	BRADLEY TANKS, INC. CARLSBAD CA	964166	HAZARDOUS SOIL REMOVAL AND DISPOSAL
	BRADLEY TANKS, INC. CARLSBAD CA	964166	HAZARDOUS SOIL REMOVAL AND DISPOSAL
	MARINA LANDSCAPE, INC. ORANGE CA	492862	ITEM 57 (100%)
	MARINA LANDSCAPE, INC. ORANGE CA	492862	ITEMS 57-99, 101-118, 120-124
	LEGACY REINFORCING STEEL CHULA VISTA CA	1053958	ITEM 162 (11%)
	LEGACY REINFORCING STEEL CHULA VISTA CA	1053958	ITEM 163 (27%)
	LEGACY REINFORCING STEEL CHULA VISTA CA	1053958	ITEM 164 (20%)
CONTINUED ON N	LEGACY REINFORCING STEEL CHULA VISTA CA NEXT PAGE	1053958	ITEM 165 (1%)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2500003227	LEGACY REINFORCING STEEL CHULA VISTA CA	1053958	ITEM 183 (86%)
	LEGACY REINFORCING STEEL CHULA VISTA CA	1053958	REBAR
	LEGACY REINFORCING STEEL CHULA VISTA CA	1053958	REBAR
	LEGACY REINFORCING STEEL CHULA VISTA CA	1053958	REBAR
	LEGACY REINFORCING STEEL CHULA VISTA CA	1053958	REBAR
	LEGACY REINFORCING STEEL CHULA VISTA CA	1053958	REBAR
	SAME SUBCONTRACTOR AS LISTED IN #	#13 ABSENT	ITEM 184 (87%)
	SAME SUBCONTRACTOR AS LISTED IN #	‡13 ABSENT	ITEM 185 (88%)
	SAME SUBCONTRACTOR AS LISTED IN #	‡13 ABSENT	ITEM 186 (84%)
	SAME SUBCONTRACTOR AS LISTED IN #	#13 ABSENT	ITEM 187 (100%)
	SAME SUBCONTRACTOR AS LISTED IN #	‡13 ABSENT	ITEM 295 (18%)
CONTINUED ON I	NEXT PAGE		

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2500003227	SAME SUBCONTRACTOR AS LISTED IN : * *	#13 ABSENT	REBAR
	SAME SUBCONTRACTOR AS LISTED IN : * *	#13 ABSENT	REBAR
	SAME SUBCONTRACTOR AS LISTED IN : * *	#13 ABSENT	REBAR
	SAME SUBCONTRACTOR AS LISTED IN : * *	#13 ABSENT	REBAR
CONTINUED ON N	SAME SUBCONTRACTOR AS LISTED IN : * *	#13 ABSENT	ITEM 296 (17%)
	SAME SUBCONTRACTOR AS LISTED IN : * *	#13 ABSENT	ITEM 297 (17%)
	SAME SUBCONTRACTOR AS LISTED IN : * *	#13 ABSENT	ITEM 298 (18%)
	SAME SUBCONTRACTOR AS LISTED IN : * *	#13 ABSENT	ITEM 305 (6%)
	SAME SUBCONTRACTOR AS LISTED IN : * *	#13 ABSENT	ITEM 306 (0.5%)
	SAME SUBCONTRACTOR AS LISTED IN : * *	#13 ABSENT	REBAR
	SAME SUBCONTRACTOR AS LISTED IN : **	#13 ABSENT	REBAR

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2500003227	SAME SUBCONTRACTOR AS LISTED IN 7 * *	#13 ABSENT	REBAR
	SAME SUBCONTRACTOR AS LISTED IN a	#13 ABSENT	REBAR
	SAME SUBCONTRACTOR AS LISTED IN 7 * *	#13 ABSENT	REBAR
	SAME SUBCONTRACTOR AS LISTED IN 1	#13 ABSENT	ITEM 307 (5%)
CONTINUED ON N	SAME SUBCONTRACTOR AS LISTED IN 7 * *	#13 ABSENT	ITEM 308 (4%)
	SAME SUBCONTRACTOR AS LISTED IN 1 * *	#13 ABSENT	ITEM 309 (10%)
	SAME SUBCONTRACTOR AS LISTED IN 1 * *	#13 ABSENT	ITEM 310 (16%)
	SAME SUBCONTRACTOR AS LISTED IN 1 * *	#13 ABSENT	ITEM 311 (11%)
	SAME SUBCONTRACTOR AS LISTED IN 7 * *	#13 ABSENT	REBAR
	SAME SUBCONTRACTOR AS LISTED IN 7 * *	#13 ABSENT	REBAR
	SAME SUBCONTRACTOR AS LISTED IN 1	#13 ABSENT	REBAR

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED		
VC2500003227	SAME SUBCONTRACTOR AS LISTED IN * *	#13 ABSENT	REBAR		
	SAME SUBCONTRACTOR AS LISTED IN * *	#13 ABSENT	REBAR		
	SAME SUBCONTRACTOR AS LISTED IN * *	#13 ABSENT	ITEM 346 (5%)		
	SAME SUBCONTRACTOR AS LISTED IN * *	#13 ABSENT	ITEM 353 (2%)		
	SAME SUBCONTRACTOR AS LISTED IN * *	#13 ABSENT	ITEM 234 (9%)		
	SAME SUBCONTRACTOR AS LISTED IN * *	#13 ABSENT	ITEM 242 (16%)		
	SAME SUBCONTRACTOR AS LISTED IN * *	#13 ABSENT	ITEM 253 (6%)		
	SAME SUBCONTRACTOR AS LISTED IN * *	#13 ABSENT	REBAR		
	SAME SUBCONTRACTOR AS LISTED IN * *	#13 ABSENT	MOBILIZATION FOR REBAR		
	SAME SUBCONTRACTOR AS LISTED IN * *	#13 ABSENT	REBAR		
CONTINUED ON N	SAME SUBCONTRACTOR AS LISTED IN * * NEXT PAGE	#13 ABSENT	REBAR		
CONTINUED CHILENTIAGE					

11-430234 11-SD-805-0.1/14.6 8/14/2025

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2500003227	SAME SUBCONTRACTOR AS LISTED IN * *	#13 ABSENT	REBAR
	MORALES CONTRACTING SERVICES COVINA CA	700464	ITEM 141 (2%)
	MORALES CONTRACTING SERVICES COVINA CA	700464	ITEM 142 (2%)
	MORALES CONTRACTING SERVICES COVINA CA	700464	ITEM 144 (6%)
	MORALES CONTRACTING SERVICES COVINA CA	700464	ITEM 145 (100%)
	MORALES CONTRACTING SERVICES COVINA CA	700464	JPCP GREEN SAW
	MORALES CONTRACTING SERVICES COVINA CA	700464	JPCP RSC GREEN SAW
	MORALES CONTRACTING SERVICES COVINA CA	700464	ISR GREEN SAW AND PRE-CUT PANELS
	MORALES CONTRACTING SERVICES COVINA CA	700464	ITEMS 145-146
	SAME SUBCONTRACTOR AS LISTED IN * *	#18 ABSENT	ITEM 43 (15%)
CONTINUED ON A	SAME SUBCONTRACTOR AS LISTED IN **	#18 ABSENT	ITEM 44 (3%)

CONTINUED ON NEXT PAGE

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2500003227	SAME SUBCONTRACTOR AS LISTED IN # * *	#18 ABSENT	ITEM 138 (8%)
	SAME SUBCONTRACTOR AS LISTED IN 7 * *	#18 ABSENT	ITEM 164 (3%)
	SAME SUBCONTRACTOR AS LISTED IN # * *	#18 ABSENT	SAWCUT PAVEMENT
	SAME SUBCONTRACTOR AS LISTED IN # * *	#18 ABSENT	SAWCUT PAVEMENT
	SAME SUBCONTRACTOR AS LISTED IN # * *	#18 ABSENT	SAWCUT PAVEMENT
	SAME SUBCONTRACTOR AS LISTED IN # * *	#18 ABSENT	SAWCUT PAVEMENT
	DRILL TECH DRILLING & SHORING, INC. CORONA CA	745354	ITEM 148 (86%)
	DRILL TECH DRILLING & SHORING, INC. CORONA CA	745354	ITEM 188 (34%)
	DRILL TECH DRILLING & SHORING, INC. CORONA CA	745354	ITEM 353 (1%)
	DRILL TECH DRILLING & SHORING, INC. CORONA CA	745354	FURNISH AND INSTALL SOIL NAILS
CONTINUED ON N	DRILL TECH DRILLING & SHORING, INC. CORONA CA EXT PAGE	745354	FURNISH AND INSTALL SHOTCRETE

11-430234 11-SD-805-0.1/14.6 8/14/2025

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2500003227	DRILL TECH DRILLING & SHORING, INC. CORONA CA	745354	MOBILIZATION FOR SHOTCRETE/ SOIL NAIL
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	ITEM 154 (86%)
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	ITEM 155 (86%)
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	ITEM 189 (100%)
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	ITEM 353 (3%)
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	INSTALL 60" SIGN FOUNDATION CIDH
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	INSTALL 72" SIGN FOUNDATION CIDH
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	189-193, 195-197, 277, 288
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	MOBILIZATION FOR OVERHEAD SIGNS
	BC TRAFFIC SPECIALIST GARDEN GROVE CA	877686	ITEM 39 (7%)
CONTINUED ON N	BC TRAFFIC SPECIALIST GARDEN GROVE CA IEXT PAGE	877686	ITEM 274 (100%)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2500003227	BC TRAFFIC SPECIALIST GARDEN GROVE CA	877686	ITEM 353 (0.1%)
	BC TRAFFIC SPECIALIST GARDEN GROVE CA	877686	TREATED WOOD WASTE FOR ROADSIDE SIGNS
	BC TRAFFIC SPECIALIST GARDEN GROVE CA	877686	ITEMS 274-276, 278-289
	BC TRAFFIC SPECIALIST GARDEN GROVE CA	877686	MOBILIZATION FOR ROADSIDE SIGNS
	SAME SUBCONTRACTOR AS LISTED IN # * *	#22 ABSENT	ITEM 1 (16%)
	SAME SUBCONTRACTOR AS LISTED IN # * *	#22 ABSENT	ITEM 12 (100%)
	SAME SUBCONTRACTOR AS LISTED IN # * *	#22 ABSENT	ITEM 353 (1.5%)
	SAME SUBCONTRACTOR AS LISTED IN # * *	#22 ABSENT	LEAD COMPLIANCE PLAN FOR STRIPING
	SAME SUBCONTRACTOR AS LISTED IN # * *	#22 ABSENT	ITEMS 12-13, 18, 260, 272, 315-334
	SAME SUBCONTRACTOR AS LISTED IN # * *	#22 ABSENT	MOBILIZATION FOR STRIPING
CONTINUED ON N	R E MASON ENGINEERING INC. CORONA CA	1064766	ITEM 141 (5%)

11-430234 11-SD-805-0.1/14.6 8/14/2025

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2500003227	R E MASON ENGINEERING INC. CORONA CA	1064766	ITEM 142 (4%)
	R E MASON ENGINEERING INC. CORONA CA	1064766	ITEM 144 (1%)
	R E MASON ENGINEERING INC. CORONA CA	1064766	ITEM 147 (100%)
	R E MASON ENGINEERING INC. CORONA CA	1064766	CORRECTIVE GRINDING
	R E MASON ENGINEERING INC. CORONA CA	1064766	CORRECTIVE GRINDING
	R E MASON ENGINEERING INC. CORONA CA	1064766	CORRECTIVE GRINDING